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Short Contract

A contract between:

The United Kingdom Atomic Energy Authority

For:

Insert Project Title
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The Client’s Contract Data

The Client is
Address

Client’s representative

Address

Telephone

Address for electronic
communications

The works are

The site is

The starting date is
The completion date is
The delay damages are
The period for reply is
The defects date is

The defects correction period
is

The assessment day is the

The retention is

Does the United Kingdom
Housing Grants, Construction
and Regeneration Act (1996)
as amended by the Local
Democracy, Economic
Development and Construction
Act (2009) apply

The Adjudicator is

The United Kingdom Atomic Energy Authority

K2, Culham Science Centre, Abingdon, Oxon.

0X14 3DB

The Client’s representative is the Project Manager, insert
name.

And his authority is to act on behalf of the Client except that the
Client’s Procurement representative must concur in any
assessment of a Compensation Event or any other financial or
contractual agreement.

UK Atomic Energy Authority

Culham Science Centre

Abingdon

Oxon OX14 3DB

United Kingdom

inserthame@ukaea.uk

Insert Description
As described in the Pre-Construction Information and Scope
TBC

To be agreed at Contract Award

2 weeks
52 weeks after Completion

2 weeks.

The last working day of each month. See Z3 for assessment and
invoicing instructions.

Nil

Yes

Selected from the Client’s panel unless agreed otherwise.
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The interest on late payment is:

For any one event, the liability of the
Contractor to the Client for loss of or damage
to the Client’s property is limited to:

The Client provides this insurance:

The minimum amount of cover for the third
insurance stated in the Insurance Table is,
for any one event:

The minimum amount of cover for the fourth
insurance stated in the Insurance Table is,
for any one event:

The Contractor provides the following
additional insurance:

The Adjudicator nominating body is
The tribunal is

If the tribunal is arbitration, the arbitration
procedure is

The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017

and the following additional conditions

0.5 % per complete week of delay

The sum stated below in respect of the relevant
insurance.

Not Applicable
£10,000,000

£5,000,000

Professional Indemnity Insurance at a minimum of
£1,000,000

The Chairman of the NEC Users Group
Arbitration

The Institution of Civil Engineers’ Arbitration
Procedure current at the starting date.

21 Confidentiality

Z11

The Contractor does not disclose information obtained in connection with Providing
the Works except when necessary to carry out its duties under this Contract.

Z1.2

The Contractor may publicise any matter about the works or arising out of this
Contract only with the Client’s written agreement.

22 Ownership and use of information.

Z21

The Contractor has the right to use the information provided by the Client only for this
contract. The Contractor may make this right available to a Subcontractor. As soon
as possible after Completion of the task for which the information was provided the
Contractor returns the information to the Client. No information provided by the Client
is retained by the Contractor beyond the defects date.

22.2

Except as stated otherwise in the contract and subject to pre-existing rights, the
Client owns the Contractor’s rights over information prepared for the contract by the
Contractor wherever such information is generated.

Z2.3
prepared for the contract.

The Contractor clearly identifies the Client as copyright owner on all information

Z2.4

The Contractor obtains any other rights for the Client as stated in the contract.

Z2.5

The Contractor obtains for the Client equivalent rights to those above from all
Subcontractors in respect of information prepared by them. The Contractor provides
to the Client the documents which transfer these rights to the Client.

Z2.6

As soon as possible after Completion of the contract but before the defects date the
Contractor provides the Client all of the information which the Contractor has
provided under the contract. Where the Client agrees in writing that the Contractor
may use the information that he has provided under the contract for other work, the
Contractor may make and retain copies of such information.
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227 The Client may disclose the information of the Contractor:

i) on a confidential basis to Government for any proper purpose of the Client;

i) to the extent that the Client (acting reasonably) deems disclosure
necessary or appropriate in the course of carrying out its public functions;

iii) on a confidential basis to a professional adviser, consultant, supplier or
other person engaged by any of the entities described in clause Z2.8
(including any benchmarking organisation) for any purpose relating to or
connected with this contract;

iv) on a confidential basis for the purpose of the exercise of its rights under
this contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis
shall mean disclosure subject to a confidentiality agreement or arrangement
containing terms no less stringent than those placed on the Client under this

condition Z2.

Z2.8 “Government” means all Central Government Departments, their Executive Agencies
and Non-Departmental Public Bodies including Parliament and Parliamentary
Committees.

Z2.9 In this condition ‘information’ includes all information, intellectual property rights,
designs, calculations, records, images, photographs, graphics, test pieces, models
etc.

Z3 Applications for payment and Provision of Tax Invoice

For the purposes of Condition 5 (Payment) the Contractor’s applications for payment
are in the form of a Payment Assessment and Certificate Form (completed by the
Contractor and the Project Manager) and a tax invoice for the sum assessed as due
and equal to that stated in the Payment Assessment and Certificate Form. The tax
invoice separately identifies applicable VAT.

Applications for payment are to be received within one week of the assessment day
and should be sent to:

UK Atomic Energy Authority Accounts Payable, K2/1.09, Culham Science Centre,
Abingdon, Oxon. OX14 3DB. Finance@uk-atomic-enerqy.orqg.uk

Copies are to be sent to the Project Manager at the same time.

Z4 Bribery Act 2010
Z4 1 The Contractor shall:
Z4.1.1 Comply with all applicable laws, regulations, codes and sanctions relating to anti-

bribery and anti-corruption including but not limited to the Bribery Act 2010 (‘Relevant
Requirements’);

Z4.1.2 Not engage in any activity, practice or conduct which would constitute an offence
under sections 1, 2 or 6 of the Bribery Act 2010 if such activity, practice or conduct
had been carried out in the United Kingdom;

Z4.1.3 Comply with the Client’s procedures relating to ethics and Propriety, as highlighted to
him from time to time (‘Relevant Policies’);

Z4.1.4 Not do, or omit to do, any act that will cause or lead the Client to be in breach of any
of the Relevant Requirements;
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Z4.1.5

Have and shall maintain in place throughout the term of this contract his own policies
and procedures, including but not limited to adequate procedures under the Bribery
Act 2010, to ensure compliance with the Relevant Requirements, the Relevant
Policies and condition Z5, and will enforce them where appropriate. The Contractor
shall provide such supporting evidence of compliance as the Client may reasonably
request;

Z4.1.6

If requested, other than in relation to a breach of this condition Z5, provide the Client
with any reasonable assistance, at the Client’s reasonable cost, to enable the Client
to perform any activity required by any relevant government or agency in any relevant
jurisdiction for the purpose of compliance with any of the Relevant Requirements or
Relevant Policies;

Z4.2

The Contractor warrants and represents that neither the Contractor nor any of its
officers, employees or other persons associated with it;

Z4.2.1

Has been convicted of any offence involving bribery or corruption, fraud or
dishonesty;

2422

Having made reasonable enquiries, so far as it is aware, has been or is the subject of
any investigation, inquiry or enforcement proceedings by any governmental,
administrative or regulatory body regarding any offence or alleged offence under the
Relevant Requirements; or

74.2.3

Has been or is listed by any government agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or other government contracts;

Z4.3

The Contractor shall immediately notify the Client if, at any time during the term of
this contract, its circumstances, knowledge or awareness changes such that he
would not be able to comply with this condition Z5 or repeat the warranties set out in
condition Z5 at the relevant time.

Z5

Health, Safety and Environmental (HSE) legislation

Z51

The Client may also terminate under clause 90.3 (Reason 4) if the Contractor
substantially fails to comply with HSE legislation and /or the requirements of the
contract in so far as they relate to health, safety and the environment.

Z5.2

The Contractor shall notify the Client and Project Manager as soon as practicable of
any health and safety incidents or material health and safety hazards at the Site of
which it becomes aware and which relate to or arise in connection with the
performance of this contract. The Contractor shall instruct its staff, agents and
Subcontractors to adopt any necessary associated safety measures in order to
manage any such material health and safety hazards.

Z6

Programme

Z6.1

Where applicable the Contractor submits a programme with its tender in the format
defined in the Appendices to the Contractor’s Contract Data and, unless otherwise
stated in the Scope, provides progress updates to the Project Manager on a
fortnightly basis and submits updated versions of the Programme to the Project
Manager on a monthly basis to coincide with monthly progress review meetings.

Programmes shall show actual progress against all activities included in the Price List
along with all documentation preparation and review activities, hold points, time risk
allowances, float etc and with critical path activities clearly identified as such.

Within a week of the Contractor submitting a programme the Project Manager either
accepts it or notifies the Contractor of the reasons for not accepting it (such as it does
not comply with the requirements above or the Scope or is impracticable). If the
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Project Manager does not accept the programme the Contractor amends it and re-
submits it within one week.

Once accepted by the Project Manager the programme becomes the accepted
programme for the remaining works and supersedes previous accepted programmes.

26.2 This condition Z7 supersedes and replaces core clause 31.1

7 Loss or damage to Client’s property

If the Contractor causes any loss or damage to the Client’s property, the Client may
replace the loss or repair the damage as and in whatever manner it decides and the
Contractor pays the Client's costs.

Z8 Communications

Further to Condition 13, the Contractor obeys an oral instruction or order given by the
Project Manager or by the Culham Patrol Force or other emergency services in an
emergency. The Project Manager records and confirms an oral instruction or order
given by them in an emergency within one day excluding Saturdays, Sundays and
public or privilege holidays. The Contractor orally notifies the Project Manager of an
instruction or order given by the Culham Patrol Force or other emergency services
within one hour and records and confirms the instruction or order within one day
excluding Saturdays, Sundays and public or privilege holidays. Confirmation of an
oral instruction or order is in a form which can be read, copied and recorded.

29 Key People

The Contractor either employs each of the key people named to do the job stated in
the Appendices to the Contractor’s Contract Data or employs a replacement person
who has been accepted by the Project Manager. The Contractor submits the name,
relevant qualifications and experience of a proposed replacement person to the
Project Manager for acceptance. A reason for not accepting the person is that their
relevant qualifications and experience are not as good as those of the person who is
to be replaced.

Z10 Acceptance of sub-contractors
The Contractor does not employ sub-contractors without prior approval by the Project
Manager.

Z1 Rights of Third Parties

No term of this Contract is enforceable under the Contracts (Rights of Third Parties)
Act 1999 by a person who is not a party to this Contract.

Z12 Title in works paid for prior to Completion

2121 Where the Price for Work Done to Date includes the costs of Plant and Materials at
the Contractor’s or his sub-contractors works such Plant and Materials are
considered as the absolute property of the Client and the Contractor takes all such
steps as are reasonably necessary (including the marking of all such Plant and
Materials with this contract number and as the property of the Client and entering
appropriate details into his records ) to ensure that the Client’s title in such Plant and
Materials is brought to the attention of any sub-contractors and any other persons
with interest in the works. The Contractor provides the Client with evidence of its
compliance with these requirements.

212.2 Regardless of the Client's title in such Plant and Materials the Contractor remains
liable for any loss or damage to them prior to Completion.
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2123

In the event of the rejection of any element of the works in accordance with the
provisions of the Contract, sums already paid for such elements of the works are
recoverable from the Contractor by the Client and following recovery of such sums,
title in the rejected elements of the works is transferred to the Contractor.

213

Contractor’s Design

The Contractor designs the parts of the works which the Scope states it is to design
and submits particulars of its design to the Project Manager for acceptance.

Reasons for not accepting the Contractor’s design are that it does not comply with
the Scope or it does not comply with the applicable law. The Contractor does not
proceed with the relevant work until the Project Manager has accepted its design.

The Project Manager’s acceptance of the Contractor’s design does not relieve the
Contractor from responsibility for its design.

214

Funding Constraints

2141

In addition to any other reasons set out in the contract a reason for the Project
Manager not accepting a revised programme, is that the revised programme does not
comply with the Client’s funding constraints.

Z14.2

The Contractor may not accelerate or re-programme any elements of the works
without the Project Manager’s acceptance. A reason for not accepting the
acceleration or revised programming is that this does not meet the Client’s funding
constraints.

215

Collaboration with other contractors

The Clients project, which includes the works, involves other specialist contractors
working in the same areas as the Contractor and providing equipment and services
that may interface with the works. The Contractor cooperates and collaborates with
all such other contractors and brings the Client’s attention to any potential interface
issues as soon as it becomes aware of them.

216

Early Warnings and Compensation Events

Z216.1

The Contractor immediately notifies the Client’s Procurement representative of the
following:

. early warning notifications issued to the Project Manager.

. compensation event notifications issued to the Project Manager.
. notifications issued to the Adjudicator.

. termination notifications issued to the Project Manager.

The Client’s Procurement representative may attend early warning meetings at their
discretion

216.2

If the Project Manager has decided and notified the Contractor that the Contractor did
not give an early warning of a compensation event which an experienced contractor
could have given the event is assessed as if the Contractor had given early warning.

217

Payment of Sub-Contractors

Where the Contractor enters into a sub-contract with a supplier or contractor for the
purpose of performing its obligations under the Contract, it shall ensure that a
provision is included in such a sub-contract which requires payment to be made of all
sums due by the Contractor to the sub-contractor within a specified period not
exceeding 30 days from the receipt of a valid invoice.
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218 Modern Slavery
Z18.1 The Contractor shall at all times comply with:

o all Applicable Laws, regulations and sanctions relating to modern
slavery and human trafficking including but not limited to the Modern
Slavery Act 2015, and

e any anti-slavery policy adopted by the Client from time to time.

Z18.2 The Contractor shall implement and maintain throughout the duration of the contract
due diligence procedures for its own suppliers, subcontractors (including
Subcontractors) and other participants in its supply chains, to ensure that there is no
slavery or human trafficking in its supply chains.

718.3 The Contractor shall notify the Client as soon as it becomes aware of:

. any breach, or potential breach, of any anti-slavery policy adopted by
the Client from time to time, or

. any actual or suspected slavery or human trafficking in a supply chain
which has a connection with the contract.

Z18.4 The Contractor shall permit the Client, and any person nominated by it for this
purpose, to have such access on demand to the Contractor's premises, personnel,
systems, books and records as the Client may require to verify the Contractor's
compliance with this Clause Z18.

219 Security

Site admittance

Z19.1 The Contractor submits to the Project Manager details of people who are to be
employed by it and its Subcontractors in Providing the Works. The details include a
list of names and addresses, the capacities in which they are employed, and other
information required by the Project Manager.

Z19.2 The Project Manager may instruct the Contractor to take measures to prevent
unauthorised persons being admitted to the Site.
Passes

Z19.3 Employees of the Contractor and its Subcontractors are to carry a Client's pass and

comply with all conduct requirements from the Client whilst they are on the parts of
the Site stated in the Scope.

Z19.4 The Contractor submits to the Project Manager for acceptance a list of the names of
the people for whom passes are required. On acceptance, the Project Manager
issues the passes to the Contractor. Each pass is returned to the Project
Manager when the person no longer requires access to that part of the Site or after
the Project Manager has given notice that the person is not to be admitted to the Site.

Photographs

Z19.5 The Contractor does not take photographs of the Site or the work carried out in
connection with the works unless he has obtained the acceptance of the Project
Manager.

Z19.6 The Contractor takes the measures needed to prevent it and its Subcontractors’

people taking, publishing or otherwise circulating such photographs.
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220 Cyber Security

Throughout the duration of the contract the Contractor ensures a valid Cyber
Essentials Certificate is in place which has been awarded by one of the Government
approved Cyber Essentials Accreditation bodies. Further information available
through Procurement Policy Note 09/14.

21 Apprenticeships

Z211 The Contractor takes all reasonable steps to employ apprentices, and reports to the
Client the numbers of apprentices employed and the wider skills training provided,
during the delivery of the works.

Z21.2 The Contractor makes available to its people and Subcontractors working on the
contract, information about the Government’s Apprenticeship programme and wider
skills opportunities.

222 Data Protection

7222 1 Definitions:

“Data Protection Legislation” is the General Data Protection Regulation (EU
2016/679), the Data Protection Act 2018 (as amended) and any other laws or
regulations relating to privacy or personal data applicable in England and
Wales.

Personal Data” are any data relating to an identified or identifiable individual
that are within the scope of protection as "personal data" under the applicable
Data Protection Legislation.

“Controller”, “processor”, “data subject”, “processing” and “appropriate
technical and organisational measures” are as defined in the Data
Protection Legislation.

79222 For the purposes of this contract and the Data Protection Legislation
J the Client is the controller and
. the Contractor is the processor.
7223 The Contractor processes the Personal Data in accordance with (and so as not to put

the Client in breach of) the Data Protection Legislation and only to the extent necessary
for the purpose of performing its obligations under this contract.

722 4 The Contractor has in place and maintains until the defects date appropriate technical
and organisational measures (having regard to the nature of the Personal Data, the
state of technological development and the cost of implementing such measures) to
protect against accidental, unauthorised or unlawful processing, destruction, loss,
alteration or disclosure of, or damage to, Personal Data or to any equipment used to
process the Personal Data in respect of the harm that might result from such accidental,
unauthorised or unlawful processing, destruction, loss, alteration, disclosure or
damage.
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7225 The Contractor immediately notifies the Project Manager if it receives
. a request from any person whose Personal Data it holds to access its

Personal Data or

. a complaint or request relating to the Client's obligations under the
Data Protection Legislation.

7226 The Contractor assists and co-operates with the Project Manager in relation to any
complaint or request received, including

. providing full details of the complaint or request,
. complying with the request within the time limits set out in the Data
Protection Legislation and in accordance with the instructions of the

Project Manager and

. promptly providing the Project Manager with any Personal Data and
other information it has requested.

7227 The Contractor allows the Client to conduct periodic audits of the Contractor's
compliance with the Data Protection Legislation. The Contractor complies with the
instructions of the Project Manager to enable such audits to be carried out.

7228 The Contractor complies with the requirements of the Client in relation to the storage,
dispatch and disposal of the Personal Data in any form or medium.

722.9 The Contractor immediately notifies the Project Manager on becoming aware of any
breach of this clause or of the Data Protection Legislation by the Contractor or any
Subcontractor.
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