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UKAEA Example Contract Data 
 

NEC 4 Engineering and Construction 
 

Short Contract 
 

A contract between: 
 

The United Kingdom Atomic Energy Authority 
 
 

and 
 

………………………………………………………. 
 

………………………………………………………. 
 

For:  
      

Insert Project Title 
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The Client’s Contract Data 

The Client is  
Address 

The United Kingdom Atomic Energy Authority 
K2, Culham Science Centre, Abingdon, Oxon. 
 OX14 3DB 

Client’s representative The Client’s representative is the Project Manager, insert 
name. 
And his authority is to act on behalf of the Client except that the 
Client’s Procurement representative must concur in any 
assessment of a Compensation Event or any other financial or 
contractual agreement. 

Address UK Atomic Energy Authority 
Culham Science Centre 
Abingdon 
Oxon OX14 3DB 
United Kingdom 

Telephone  
Address for electronic 
communications 

insertname@ukaea.uk 

The works are Insert Description 
The site is As described in the Pre-Construction Information and Scope 
The starting date is TBC 
The completion date is To be agreed at Contract Award 
The delay damages are  
The period for reply is 2 weeks 
The defects date is 52 weeks after Completion  
The defects correction period 
is 

2 weeks. 

The assessment day is the  The last working day of each month. See Z3 for assessment and 
invoicing instructions. 

The retention is Nil 
Does the United Kingdom 
Housing Grants, Construction 
and Regeneration Act (1996) 
as amended by the Local 
Democracy, Economic 
Development and Construction 
Act (2009) apply 

Yes 

The Adjudicator is Selected from the Client’s panel unless agreed otherwise. 
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The interest on late payment is: 0.5 % per complete week of delay 

For any one event, the liability of the 
Contractor to the Client for loss of or damage 
to the Client’s property is limited to: 

The sum stated below in respect of the relevant 
insurance. 

The Client provides this insurance: Not Applicable 

The minimum amount of cover for the third 
insurance stated in the Insurance Table is, 
for any one event: 

£10,000,000 

The minimum amount of cover for the fourth 
insurance stated in the Insurance Table is, 
for any one event: 

£5,000,000 

The Contractor provides the following 
additional insurance: 

Professional Indemnity Insurance at a minimum of 
£1,000,000 

The Adjudicator nominating body is The Chairman of the NEC Users Group 

The tribunal is Arbitration 

If the tribunal is arbitration, the arbitration 
procedure is 

The Institution of Civil Engineers’ Arbitration 
Procedure current at the starting date. 

The conditions of contract are the NEC4 Engineering and Construction Short Contract June 2017 
and the following additional conditions 

Z1  Confidentiality  

Z1.1  The Contractor does not disclose information obtained in connection with Providing 
the Works except when necessary to carry out its duties under this Contract. 

Z1.2  The Contractor may publicise any matter about the works or arising out of this 
Contract only with the Client’s written agreement. 

Z2  Ownership and use of information.  

Z2.1  The Contractor has the right to use the information provided by the Client only for this 
contract. The Contractor may make this right available to a Subcontractor. As soon 
as possible after Completion of the task for which the information was provided the 
Contractor returns the information to the Client. No information provided by the Client 
is retained by the Contractor beyond the defects date. 

Z2.2  Except as stated otherwise in the contract and subject to pre-existing rights, the 
Client owns the Contractor’s rights over information prepared for the contract by the 
Contractor wherever such information is generated. 

Z2.3  The Contractor clearly identifies the Client as copyright owner on all information 
prepared for the contract. 

Z2.4  The Contractor obtains any other rights for the Client as stated in the contract. 

Z2.5  The Contractor obtains for the Client equivalent rights to those above from all 
Subcontractors in respect of information prepared by them. The Contractor provides 
to the Client the documents which transfer these rights to the Client. 

Z2.6  As soon as possible after Completion of the contract but before the defects date the 
Contractor provides the Client all of the information which the Contractor has 
provided under the contract. Where the Client agrees in writing that the Contractor 
may use the information that he has provided under the contract for other work, the 
Contractor may make and retain copies of such information. 
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Z2.7  The Client may disclose the information of the Contractor: 

i) on a confidential basis to Government for any proper purpose of the Client;  
ii) to the extent that the Client (acting reasonably) deems disclosure 

necessary or appropriate in the course of carrying out its public functions; 
iii) on a confidential basis to a professional adviser, consultant, supplier or 

other person engaged by any of the entities described in clause Z2.8 
(including any benchmarking organisation) for any purpose relating to or 
connected with this contract;  

iv) on a confidential basis for the purpose of the exercise of its rights under 
this contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis 
shall mean disclosure subject to a confidentiality agreement or arrangement 
containing terms no less stringent than those placed on the Client under this 
condition Z2. 

Z2.8  “Government” means all Central Government Departments, their Executive Agencies 
and Non-Departmental Public Bodies including Parliament and Parliamentary 
Committees. 

Z2.9  In this condition ‘information’ includes all information, intellectual property rights, 
designs, calculations, records, images, photographs, graphics, test pieces, models 
etc. 

Z3  Applications for payment and Provision of Tax Invoice 

  For the purposes of Condition 5 (Payment) the Contractor’s applications for payment 
are in the form of a Payment Assessment and Certificate Form (completed by the 
Contractor and the Project Manager) and a tax invoice for the sum assessed as due 
and equal to that stated in the Payment Assessment and Certificate Form. The tax 
invoice separately identifies applicable VAT. 
Applications for payment are to be received within one week of the assessment day 
and should be sent to: 
UK Atomic Energy Authority Accounts Payable, K2/1.09, Culham Science Centre, 
Abingdon, Oxon. OX14 3DB. Finance@uk-atomic-energy.org.uk  
Copies are to be sent to the Project Manager at the same time. 

Z4  Bribery Act 2010 

Z4.1  The Contractor shall: 

Z4.1.1  Comply with all applicable laws, regulations, codes and sanctions relating to anti-
bribery and anti-corruption including but not limited to the Bribery Act 2010 (‘Relevant 
Requirements’); 

Z4.1.2  Not engage in any activity, practice or conduct which would constitute an offence 
under sections 1, 2 or 6 of the Bribery Act 2010 if such activity, practice or conduct 
had been carried out in the United Kingdom; 

Z4.1.3  Comply with the Client’s procedures relating to ethics and Propriety, as highlighted to 
him from time to time (‘Relevant Policies’); 

Z4.1.4  Not do, or omit to do, any act that will cause or lead the Client to be in breach of any 
of the Relevant Requirements; 

mailto:Finance@uk-atomic-energy.org.uk
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Z4.1.5  Have and shall maintain in place throughout the term of this contract his own policies 

and procedures, including but not limited to adequate procedures under the Bribery 
Act 2010, to ensure compliance with the Relevant Requirements, the Relevant 
Policies and condition Z5, and will enforce them where appropriate. The Contractor 
shall provide such supporting evidence of compliance as the Client may reasonably 
request; 

Z4.1.6  If requested, other than in relation to a breach of this condition Z5, provide the Client 
with any reasonable assistance, at the Client’s reasonable cost, to enable the Client 
to perform any activity required by any relevant government or agency in any relevant 
jurisdiction for the purpose of compliance with any of the Relevant Requirements or 
Relevant Policies; 

Z4.2  The Contractor warrants and represents that neither the Contractor nor any of its 
officers, employees or other persons associated with it; 

Z4.2.1  Has been convicted of any offence involving bribery or corruption, fraud or 
dishonesty; 

Z4.2.2  Having made reasonable enquiries, so far as it is aware, has been or is the subject of 
any investigation, inquiry or enforcement proceedings by any governmental, 
administrative or regulatory body regarding any offence or alleged offence under the 
Relevant Requirements; or 

Z4.2.3  Has been or is listed by any government agency as being debarred, suspended, 
proposed for suspension or debarment, or otherwise ineligible for participation in 
government procurement programmes or other government contracts; 

Z4.3  The Contractor shall immediately notify the Client if, at any time during the term of 
this contract, its circumstances, knowledge or awareness changes such that he 
would not be able to comply with this condition Z5 or repeat the warranties set out in 
condition Z5 at the relevant time. 

Z5  Health, Safety and Environmental (HSE) legislation  

Z5.1  The Client may also terminate under clause 90.3 (Reason 4) if the Contractor 
substantially fails to comply with HSE legislation and /or the requirements of the 
contract in so far as they relate to health, safety and the environment. 

Z5.2  The Contractor shall notify the Client and Project Manager as soon as practicable of 
any health and safety incidents or material health and safety hazards at the Site of 
which it becomes aware and which relate to or arise in connection with the 
performance of this contract. The Contractor shall instruct its staff, agents and 
Subcontractors to adopt any necessary associated safety measures in order to 
manage any such material health and safety hazards. 

Z6  Programme 

Z6.1  Where applicable the Contractor submits a programme with its tender in the format 
defined in the Appendices to the Contractor’s Contract Data and, unless otherwise 
stated in the Scope, provides progress updates to the Project Manager on a 
fortnightly basis and submits updated versions of the Programme to the Project 
Manager on a monthly basis to coincide with monthly progress review meetings.  
Programmes shall show actual progress against all activities included in the Price List 
along with all documentation preparation and review activities, hold points, time risk 
allowances, float etc and with critical path activities clearly identified as such. 
Within a week of the Contractor submitting a programme the Project Manager either 
accepts it or notifies the Contractor of the reasons for not accepting it (such as it does 
not comply with the requirements above or the Scope or is impracticable). If the 
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Project Manager does not accept the programme the Contractor amends it and re-
submits it within one week. 
Once accepted by the Project Manager the programme becomes the accepted 
programme for the remaining works and supersedes previous accepted programmes. 

Z6.2  This condition Z7 supersedes and replaces core clause 31.1 

Z7  Loss or damage to Client’s property  

  If the Contractor causes any loss or damage to the Client’s property, the Client may 
replace the loss or repair the damage as and in whatever manner it decides and the 
Contractor pays the Client’s costs. 

Z8  Communications 

  Further to Condition 13, the Contractor obeys an oral instruction or order given by the 
Project Manager or by the Culham Patrol Force or other emergency services in an 
emergency. The Project Manager records and confirms an oral instruction or order 
given by them in an emergency within one day excluding Saturdays, Sundays and 
public or privilege holidays. The Contractor orally notifies the Project Manager of an 
instruction or order given by the Culham Patrol Force or other emergency services 
within one hour and records and confirms the instruction or order within one day 
excluding Saturdays, Sundays and public or privilege holidays. Confirmation of an 
oral instruction or order is in a form which can be read, copied and recorded. 

Z9  Key People 
  The Contractor either employs each of the key people named to do the job stated in 

the Appendices to the Contractor’s Contract Data or employs a replacement person 
who has been accepted by the Project Manager. The Contractor submits the name, 
relevant qualifications and experience of a proposed replacement person to the 
Project Manager for acceptance. A reason for not accepting the person is that their 
relevant qualifications and experience are not as good as those of the person who is 
to be replaced. 

Z10  Acceptance of sub-contractors 

  The Contractor does not employ sub-contractors without prior approval by the Project 
Manager.  

Z11  Rights of Third Parties 

  No term of this Contract is enforceable under the Contracts (Rights of Third Parties) 
Act 1999 by a person who is not a party to this Contract. 

Z12  Title in works paid for prior to Completion 
Z12.1  Where the Price for Work Done to Date includes the costs of Plant and Materials at 

the Contractor’s or his sub-contractors works such Plant and Materials are 
considered as the absolute property of the Client and the Contractor takes all such 
steps as are reasonably necessary (including the marking of all such Plant and 
Materials with this contract number and as the property of the Client and entering 
appropriate details into his records ) to ensure that the Client’s title in such Plant and 
Materials is brought to the attention of any sub-contractors and any other persons 
with interest in the works. The Contractor provides the Client with evidence of its 
compliance with these requirements. 

Z12.2  Regardless of the Client’s title in such Plant and Materials the Contractor remains 
liable for any loss or damage to them prior to Completion. 
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Z12.3  In the event of the rejection of any element of the works in accordance with the 

provisions of the Contract, sums already paid for such elements of the works are 
recoverable from the Contractor by the Client and following recovery of such sums, 
title in the rejected elements of the works is transferred to the Contractor. 

Z13  Contractor’s Design  
  The Contractor designs the parts of the works which the Scope states it is to design 

and submits particulars of its design to the Project Manager for acceptance. 
Reasons for not accepting the Contractor’s design are that it does not comply with 
the Scope or it does not comply with the applicable law. The Contractor does not 
proceed with the relevant work until the Project Manager has accepted its design. 
The Project Manager’s acceptance of the Contractor’s design does not relieve the 
Contractor from responsibility for its design. 

Z14  Funding Constraints 
Z14.1  In addition to any other reasons set out in the contract a reason for the Project 

Manager not accepting a revised programme, is that the revised programme does not 
comply with the Client’s funding constraints. 

Z14.2  The Contractor may not accelerate or re-programme any elements of the works 
without the Project Manager’s acceptance. A reason for not accepting the 
acceleration or revised programming is that this does not meet the Client’s funding 
constraints. 

Z15  Collaboration with other contractors 

  The Clients project, which includes the works, involves other specialist contractors 
working in the same areas as the Contractor and providing equipment and services 
that may interface with the works. The Contractor cooperates and collaborates with 
all such other contractors and brings the Client’s attention to any potential interface 
issues as soon as it becomes aware of them. 

Z16  Early Warnings and Compensation Events 

Z16.1  The Contractor immediately notifies the Client’s Procurement representative of the 
following: 

• early warning notifications issued to the Project Manager. 
• compensation event notifications issued to the Project Manager. 
• notifications issued to the Adjudicator. 
• termination notifications issued to the Project Manager. 

The Client’s Procurement representative may attend early warning meetings at their 
discretion 

Z16.2  If the Project Manager has decided and notified the Contractor that the Contractor did 
not give an early warning of a compensation event which an experienced contractor 
could have given the event is assessed as if the Contractor had given early warning. 

Z17  Payment of Sub-Contractors 

  Where the Contractor enters into a sub-contract with a supplier or contractor for the 
purpose of performing its obligations under the Contract, it shall ensure that a 
provision is included in such a sub-contract which requires payment to be made of all 
sums due by the Contractor to the sub-contractor within a specified period not 
exceeding 30 days from the receipt of a valid invoice.  
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Z18  Modern Slavery 

Z18.1  The Contractor shall at all times comply with: 

• all Applicable Laws, regulations and sanctions relating to modern 
slavery and human trafficking including but not limited to the Modern 
Slavery Act 2015, and 

• any anti-slavery policy adopted by the Client from time to time. 

Z18.2  The Contractor shall implement and maintain throughout the duration of the contract 
due diligence procedures for its own suppliers, subcontractors (including 
Subcontractors) and other participants in its supply chains, to ensure that there is no 
slavery or human trafficking in its supply chains. 

Z18.3  The Contractor shall notify the Client as soon as it becomes aware of: 

• any breach, or potential breach, of any anti-slavery policy adopted by 
the Client from time to time, or 

• any actual or suspected slavery or human trafficking in a supply chain 
which has a connection with the contract. 

Z18.4  The Contractor shall permit the Client, and any person nominated by it for this 
purpose, to have such access on demand to the Contractor's premises, personnel, 
systems, books and records as the Client may require to verify the Contractor's 
compliance with this Clause Z18. 

Z19  Security 

  Site admittance  

Z19.1  The Contractor submits to the Project Manager details of people who are to be 
employed by it and its Subcontractors in Providing the Works. The details include a 
list of names and addresses, the capacities in which they are employed, and other 
information required by the Project Manager. 

Z19.2  The Project Manager may instruct the Contractor to take measures to prevent 
unauthorised persons being admitted to the Site. 

  Passes 

Z19.3  Employees of the Contractor and its Subcontractors are to carry a Client’s pass and 
comply with all conduct requirements from the Client whilst they are on the parts of 
the Site stated in the Scope. 

Z19.4  The Contractor submits to the Project Manager for acceptance a list of the names of 
the people for whom passes are required. On acceptance, the Project Manager 
issues the passes to the  Contractor. Each pass is returned to the Project 
Manager when the person no longer requires access to that part of the Site or after 
the Project Manager has given notice that the person is not to be admitted to the Site. 

  Photographs 

Z19.5  The Contractor does not take photographs of the Site or the work carried out in 
connection with the works unless he has obtained the acceptance of the Project 
Manager. 

Z19.6  The Contractor takes the measures needed to prevent it and its Subcontractors’ 
people taking, publishing or otherwise circulating such photographs. 
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Z20  Cyber Security 

  Throughout the duration of the contract the Contractor ensures a valid Cyber 
Essentials Certificate is in place which has been awarded by one of the Government 
approved Cyber Essentials Accreditation bodies. Further information available 
through Procurement Policy Note 09/14.  

Z21  Apprenticeships 

Z21.1  The Contractor takes all reasonable steps to employ apprentices, and reports to the 
Client the numbers of apprentices employed and the wider skills training provided, 
during the delivery of the works. 

Z21.2  The Contractor makes available to its people and Subcontractors working on the 
contract, information about the Government’s Apprenticeship programme and wider 
skills opportunities. 

Z22  Data Protection 

Z22.1  Definitions: 
“Data Protection Legislation” is the General Data Protection Regulation (EU 
2016/679), the Data Protection Act 2018 (as amended) and any other laws or 
regulations relating to privacy or personal data applicable in England and 
Wales. 

Personal Data” are any data relating to an identified or identifiable individual 
that are within the scope of protection as "personal data" under the applicable 
Data Protection Legislation. 

“Controller”, “processor”, “data subject”, “processing” and “appropriate 
technical and organisational measures” are as defined in the Data 
Protection Legislation. 

Z22.2  For the purposes of this contract and the Data Protection Legislation 

• the Client is the controller and 

• the Contractor is the processor. 

Z22.3  The Contractor processes the Personal Data in accordance with (and so as not to put 
the Client in breach of) the Data Protection Legislation and only to the extent necessary 
for the purpose of performing its obligations under this contract. 

Z22.4  The Contractor has in place and maintains until the defects date appropriate technical 
and organisational measures (having regard to the nature of the Personal Data, the 
state of  technological development and the cost of implementing such measures) to 
protect  against accidental, unauthorised or unlawful processing, destruction, loss, 
alteration or disclosure of, or damage to, Personal Data or to any equipment used to 
process the Personal Data in respect of the harm that might result from such accidental, 
unauthorised or unlawful processing, destruction, loss, alteration, disclosure or 
damage. 
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Z22.5  The Contractor immediately notifies the Project Manager if it receives 

• a request from any person whose Personal Data it holds to access its 
Personal Data or 

• a complaint or request relating to the Client's obligations under the 
Data Protection Legislation. 

Z22.6  The Contractor assists and co-operates with the Project Manager in relation to any 
complaint or request received, including 

• providing full details of the complaint or request, 

• complying with the request within the time limits set out in the Data 
Protection Legislation and in accordance with the instructions of the 
Project Manager and 

• promptly providing the Project Manager with any Personal Data and 
other information it has requested. 

Z22.7  The Contractor allows the Client to conduct periodic audits of the Contractor's 
compliance with the Data Protection Legislation. The Contractor complies with the 
instructions of the Project Manager to enable such audits to be carried out. 

Z22.8  The Contractor complies with the requirements of the Client in relation to the storage, 
dispatch and disposal of the Personal Data in any form or medium. 

Z22.9  The Contractor immediately notifies the Project Manager on becoming aware of any 
breach of this clause or of the Data Protection Legislation by the Contractor or any 
Subcontractor. 
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